

Schedule A

Deliverables

Attached to and forming part of the Agreement between LECG, LLC and the Board dated February 1, 2006.

Deliverables:

Report

File a report that includes the following:

- Market tests (i.e., market power analyses) used and applied to evaluate the state of competition in the Ontario gas storage market.
- Determine whether there is competition in the Ontario gas storage market “sufficient to protect public interest”.
- Review of other jurisdictions (e.g., Federal Energy Regulatory Commission) that have conducted market tests to assess market power in relevant geographic markets and the structural characteristics of the storage market (i.e., market shares of storage providers) along with the associated rationales for using those market tests.
- Information on hybrid markets in other jurisdictions (i.e., where some services within the gas storage market are deemed to be competitive while others are not competitive) and their implementation.
- Information on other jurisdictions’ transition plans when their storage market was deemed competitive.

Information Requests

Assist Board Staff in drafting information requests to parties in this proceeding.

Responses to Information Requests

Provide responses to information requests from all parties in this proceeding.

Expert Witness

Testify as an expert witness to the report. This will involve cross-examination from all parties participating in the proceeding.

Written Assessment

File a written assessment on what are the perceived weaknesses in the other expert opinions on the competitiveness and public interest aspect of the gas storage in Ontario. This will include assessing the completeness and accuracy of the filed market power analyses.

Final Argument

Assist Board Staff in drafting final written argument.

Timing

- Draft Report March 1, 2006
- Final Report March 15, 2006
- Information requests to parties – Draft March 24, 2006
- Information requests to parties – Final March 29, 2006
- Responses to information requests from parties April 12, 2006
- Written Assessment – Draft April 18, 2006
- Written Assessment - Final April 19, 2006
- Expert Witness May 8 to June 2, 2006
- Final Argument June 16, 2006

Reporting

As requested by the Board Representative.